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(iv) Display the estimated direct labor 
hours and costs to be expended during the 
next reporting period. 

(4) Display the current dollar ceilings in 
the contract, net amount invoiced, and re-
maining amounts for the following cat-
egories: Direct labor hours, total estimated 
cost, award fee pool (if applicable), sub-
contracts by individual subcontractor, trav-
el, program management, and Other Direct 
Costs (ODCs). 

(5) Unbilled allowable costs. Display the 
total costs incurred but unbilled for the cur-
rent reporting period and cumulative for the 
contract. 

(6) Average cost of direct labor. Compare 
the actual average cost per hour to date with 
the average cost per hour of the approved 
work plans for the current contract period. 

(e) The report shall specify financial status 
at the work assignment or delivery order 
level as follows: 

(1) For the current period, display the 
amount claimed. 

(2) For the cumulative period display: 
amount shown on workplan, or latest work 
assignment/delivery order amendment 
amount (whichever is later); amount cur-
rently claimed; amount paid; amount sus-
pended; amount disallowed; and remaining 
approved amount. The remaining approved 
amount is defined as: the workplan amount 
or latest work assignment or delivery order 
amount (whichever is later), less total 
amounts originally invoiced, plus total 
amount disallowed. 

(3) Labor hours. 
(i) A list of employees, their labor cat-

egories, and the number of hours worked for 
the reporting period. 

(ii) For the current reporting period, dis-
play the expended direct labor hours and 
costs broken out by EPA contract labor hour 
category for the prime contractor and each 
subcontractor and consultant. 

(iii) For the current reporting period, cu-
mulative contract period, and the cumu-
lative contract life display: the negotiated, 
expended and remaining direct labor hours 
and costs broken out by EPA contract labor 
hour category for the prime contractor and 
each subcontractor and consultant. 

(iv) Display the estimated direct labor 
hours and costs to be expended during the 
next reporting period. 

(v) Display the estimates of remaining di-
rect labor hours and costs required to com-
plete the work assignment or delivery order. 

(4) Unbilled allowable costs. Display the 
total costs incurred but unbilled for the cur-
rent reporting period and cumulative for the 
work assignment. 

(5) Average cost of direct labor. Display 
the actual average cost per hour with the 
cost per hour estimated in the workplan. 

(6) A list of deliverables for each work as-
signment or delivery order during the report-
ing period. 

(f) This submission does not change the no-
tification requirements of the ‘‘Limitation 
of Cost’’ or ‘‘Limitation of Funds’’ clauses 
requiring separate written notice to the Con-
tracting Officer. 

(g) The reports shall be submitted to the 
following addresses on or before the lll of 
each month following the first complete re-
porting period of the contract. See EPAAR 
1552.232–70, Submission of Invoices, para-
graph (e), for details on the timing of sub-
mittals. Distribute reports as follows: 

No. of copies Addressee 

llllll ......................... Project Officer. 
llllll ......................... Contracting Officer. 

[61 FR 29317, June 10, 1996. Redesignated at 61 
FR 57339, Nov. 6, 1996, as amended at 62 FR 
33573, June 20, 1997] 

1552.211–73 Level of effort—cost-reim-
bursement term contract. 

As prescribed in 1511.011–73, insert the 
following contract clause in cost-reim-
bursement term contracts including 
cost contracts without fee, cost-shar-
ing contracts, cost-plus-fixed-fee 
(CPFF) contracts, cost-plus-incentive- 
fee contracts (CPIF), and cost-plus- 
award-fee contracts (CPAF). 

LEVEL OF EFFORT—COST-REIMBURSEMENT 
TERM CONTRACT (APR 1984) 

(a) The Contractor shall perform all work 
and provide all required reports within the 
level of effort specified below. The Govern-
ment hereby orders ll direct labor hours 
for the base period, which represents the 
Government’s best estimate of the level of 
effort to fulfill these requirements. 

(b) Direct labor includes personnel such as 
engineers, scientists, draftsmen, technicians, 
statisticians, and programmers and not sup-
port personnel such as company manage-
ment, typists, and key punch operators even 
though such support personnel are normally 
treated as direct labor by the Contractor. 
The level of effort specified in paragraph (a) 
includes Contractor, subcontractor, and con-
sultant labor hours. 

(c) If the Contractor provides less than 90 
percent of the level of effort specified for the 
base period or any optional period ordered, 
an equitable downward adjustment of the 
fixed fee, if any, for that period will be made. 
The Government may require the Contractor 
to provide additional effort up to 110 percent 
of the level of effort for any period until the 
estimated cost for that period has been 
reached. However, this additional effort shall 
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not result in any increase in the fixed fee, if 
any. If this is a cost-plus-incentive-fee 
(CPIF) contract, the term ‘‘fee’’ in this para-
graph means ‘‘base fee and incentive fee.’’ If 
this is a cost-plus-award-fee (CPAF) con-
tract, the term ‘‘fee’’ in this paragraph 
means ‘‘base fee and award fee.’’ 

(d) If the level of effort specified to be or-
dered during a given base or option period is 
not ordered during that period, that level of 
effort may not be acumulated and ordered 
during a subsequent period. 

(e) These terms and conditions do not su-
persede the requirements of either the 
‘‘Limitation of Cost’’ or ‘‘Limitation of 
Funds’’ clauses. 

(End of clause) 

[49 FR 8867, Mar. 8, 1984. Redesignated at 61 
FR 57339, Nov. 6, 1996, as amended at 62 FR 
33573, June 20, 1997] 

1552.211–74 Work assignments. 
As prescribed in 1511.011–74, insert the 

following contract clause in cost-reim-
bursement type term form contracts 
when work assignments are to be used. 

WORK ASSIGNMENTS (APR 1984) 

(a) The contractor shall perform work 
under this contract as specified in written 
work assignments issued by the Contracting 
Officer. 

(b) Each work assignment will include (1) a 
numerical designation, (2) the estimate of re-
quired labor hours, (3) the period of perform-
ance and schedule of deliverables, and (4) the 
description of the work. 

(c) The Contractor shall acknowledge re-
ceipt of each work assignment by returning 
to the Contracting Officer a signed copy of 
the work assignment within ll calendar 
days after its receipt. The Contractor shall 
begin work immediately upon receipt of a 
work assignment. Within ll calendar days 
after receipt of a work assignment, the Con-
tractor shall submit ll copies of a work 
plan to the Project Officer and ll copies to 
the Contracting Officer. The work plan shall 
include a detailed technical and staffing plan 
and a detailed cost estimate. Within ll cal-
endar days after receipt of the work plan, 
the Contracting Officer will provide written 
approval or disapproval of it to the Con-
tractor. If the Contractor has not received 
approval on a work plan within ll calendar 
days after its submission, the Contractor 
shall stop work on that work assignment. 
Also, if the Contracting Officer disapproves a 
work plan, the Contractor shall stop work 
until the problem causing the disapproval is 
resolved. In either case, the Contractor shall 
resume work only when the Contracting Offi-
cer finally approves the work plan. 

(d) This clause does not change the re-
quirements of the ‘‘Level of Effort’’ clause, 
nor the notification requirements of either 
the ‘‘Limitation of Cost’’ or ‘‘Limitation of 
Funds’’ clauses. 

(e) Work assignments shall not allow for 
any change to the terms or conditions of the 
contract. Where any language in the work 
assignment may suggest a change to the 
terms or conditions, the Contractor shall im-
mediately notify the Contracting Officer. 

(End of clause) 

Alternate I. As prescribed in 
1512.104(b), modify the existing clause 
by adding the following paragraph (f) 
to the basic clause: 

(f) Within 20 days of receipt of the work as-
signment or similar tasking document, the 
Contractor shall provide a conflict of inter-
est certification. Where work assignments or 
similar tasking documents are issued under 
this contract for work on or directly related 
to a site, the Contractor is only required to 
provide a conflict of interest certification for 
the first work assignment issued for that 
site. For all subsequent work on that site 
under this contract, the Contractor has a 
continuing obligation to search and report 
any actual or potential conflicts of interest, 
but no additional conflict of interest certifi-
cations are required. 

Before submitting the conflict of interest 
certification, the contractor shall search its 
records accumulated, at a minimum, over 
the past three years immediately prior to 
the receipt of the work assignment or simi-
lar tasking document. In the COI certifi-
cation, the Contractor must certify to the 
best of the Contractor’s knowledge and be-
lief, that all actual or potential organiza-
tional conflicts of interest have been re-
ported to the Contracting Officer or that to 
the best of the Contractor’s knowledge and 
belief, no actual or potential organizational 
conflicts of interest exist. In addition, the 
Contractor must certify that its personnel 
who perform work under this work assign-
ment or relating to this work assignment 
have been informed of their obligation to re-
port personal and organizational conflicts of 
interest to the Contractor. The certification 
shall also include a statement that the Con-
tractor recognizes its continuing obligation 
to identify and report any actual or poten-
tial conflicts of interest arising during per-
formance of this work assignment or other 
work related to this site. 

Alternate II. As prescribed in 
1512.104(b), modify the existing clause 
by adding the following paragraph (f) 
to the basic clause: 

(f) Within 20 days of receipt of the work as-
signment or similar tasking document, the 
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